
                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    10/21/04                    IN LOS ANGELES COUNTY IN                  RR INVOLVEMENT           10/25/04
     CONTRACT NUMBER     07-213704                   LOS ANGELES, GLENDALE AND LA CANADA                      CONTRACT CODE 'A '
     LOCATION            07-LA-2-14.0/24.0           AT VARIOUS LOCATIONS                                      34 CONTRACT ITEMS

                                                     RESURFACE EXISTING HIGHWAY                FEDERAL AID  ACST-S002-(033)E
                                                                                                            P-S002-(033)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  6.0%
 PROPOSALS ISSUED    16   FUND TOTAL   HA22      6,952,000                         TOTAL NUMBER OF WORKING DAYS    100

 NUMBER OF BIDDERS  4    ENGINEERS EST      6,108,000.00  AMOUNT UNDER     408,026.84        PERCENT UNDER EST  6.68
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)      5,699,973.16    2              PAVE TECH INC                         760 729-7592
                                                                                                  00720394
                     B)  100 DAYS X   7900                  735 LAGUNA DRIVE                  FAX 760 729-6158
                    --------------------
                   A+B)     6,489,973.16                    CARLSBAD CA  92008

                   2 A)      5,584,182.00    4              CHUMO CONSTRUCTION INC                626 960-9502
                                                                                                  00387331
                     B)  165 DAYS X   7900                  14425 JOANBRIDGE STREET           FAX 626 960-3887
                    --------------------
                   A+B)     6,887,682.00                    BALDWIN PARK CA  91706-1747

                   3 A)      6,732,088.00    3              BRUTOCO ENGINEERING AND               909 350-3535
                                                            CONSTRUCTION INC                      00247770
                     B)  190 DAYS X   7900                  P O BOX 429                       FAX 909 350-6820
                    --------------------
                   A+B)     8,233,088.00                    FONTANA CA  92334

                   4 A)      6,564,330.00    1              AMERICAN CIVIL CONSTRUCTORS           707 746-8028
                                                            WEST COAST INC                        00526319
                     B)  240 DAYS X   7900                  3701 MALLARD DRIVE                FAX 707 746-0936
                    --------------------
                   A+B)     8,460,330.00                    BENICIA CA  94510
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          10/21/04                                                                                                 10/25/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     HARBER COMPANIES                                             ITEMS 12, 13, 19 AND 21 (PARTIAL)
           SAN BERNARDINO CA

           INTEGRITY REBAR PLACERS                                      ITEMS 21, 22 AND 26 (PARTIAL)
           MURRIETA CA

           MULTIPLE CONCRETE ENTERPRISES INC                            ITEM 20 (PARTIAL)
           OGDEN UT

           ORTIZ ASPHALT PAVING COMPANY                                 ITEMS 16 THRU 18 (PARTIAL)
           COLTON CA

           PAVEMENT RECYCLING SYSTEMS INC                               ITEM 11 (PARTIAL)
           RIVERSIDE CA

           SUDHAKAR COMPANY INC                                         ITEMS 20 AND 29 THRU 32 (PARTIAL)
           RIALTO CA

           TRAFFIC LOOPS CRACKFILLING INC                               ITEM 33 (PARTIAL)
           ANAHEIM CA
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          10/21/04                                                                                                 10/25/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     INTEGRITY REBAR PLACERS                                      REBAR
           MURRIETA CA

           ORTIZ ASPHALT PAVING COMPANY                                 ASPHALT CONCRETE PAVING
           COLTON CA

           PENHALL COMPANY                                              GRINDING, REMOVALS AND JOINTS
           ANAHEIM CA

           SMITH AND SONS                                               CONSTRUCTION AREA SIGNS
           FALLBROOK CA

           TRAFFIC LOOPS CRACKFILLING INC                               ELECTRICAL
           ANAHEIM CA

           VALLEY CONCRETE                                              SLOPE PAVING
           SYLMAR CA

           WORKS STRIPING AND MARKING                                   STRIPING
           WEST COVINA CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     HARBER COMPANIES                                             DEMOLITION (PORTION)
           SAN BERNARDINO CA

           INTERGRITY REBAR PLACERS                                     REBAR (PORTION)
           MURRIETA CA

           ORTIZ PAVING                                                 ASPHALT CONCRETE PAVING (PORTION)
           SAN BERNARDINO CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     PAVEMENT RECYCLING SYSTEMS                                   COLD PLANING (PORTION)
           RIVERSIDE CA

           PENHALL COMPANY                                              GRINDING CONCRETE AND JOINT SEAL (PORTION)
           ANAHEIM CA

           SUDHAKAR COMPANY                                             STRIPING (PORTION)
           RIALTO CA

           TRAFFIC LOOPS CRACKFILLING INC                               REPLACE LOOPS (PORTION)
           ANAHEIM CA

           VALLEY CONCRETE PLACING                                      SLOPE PAVING (PORTION)
           SYLMAR CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     .                                                            TRAFFIC CONTROL (PARTIAL)

           HARBER COMPANIES                                             DEMOLITION (PARTIAL)
           SAN BERNARDINO CA

           INTEGRITY REBAR PLACERS                                      REBAR
           MURRIETA CA

           L A SIGNAL                                                   ELECTRICAL
           INDUSTRY CA

           MULTIPLE CONCRETE                                            GRINDING PORTLAND CEMENT CONCRETE PAVEMENT (PARTIAL)
           OGDEN UT
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     ORTIZ ASPHALT PAVING                                         ASPHALT CONCRETE PAVING
           COLTON CA

           PAVEMENT RECYCLING                                           MILLING
           RIVERSIDE CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA

           VALLEY CONCRETE                                              SLOPE PAVING
           SLYMAR CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            4,000.00*          4,000.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          200,000.00*        200,000.00
       3     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            2,000.00*          2,000.00
                         PROGRAM
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           20,000.00*         20,000.00
       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           15,000.00*         15,000.00
       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          589,000.00*        589,000.00
       7 (S) 129000      TEMPORARY RAILING (TYPE K)                     M           640               80.00          51,200.00
       8 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           84              170.00          14,280.00
       9     150771      REMOVE ASPHALT CONCRETE DIKE                   M            22               75.00           1,650.00
      10     150772      REMOVE CURB                                    M3            1            1,500.00           1,500.00
      11 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       17,200                4.55          78,260.00
      12     153230      REMOVE CONCRETE BARRIER (TYPE 50)              M            42               65.00           2,730.00
      13 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3          300              200.00          60,000.00
      14 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3          300              300.00          90,000.00
      15     260210      AGGREGATE BASE (APPROACH SLAB)                 M3          121              400.00          48,400.00
      16     390103      ASPHALT CONCRETE (TYPE B)                      TONN          1               68.00              68.00
      17     390126      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN      2,660               78.00         207,480.00
      18     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M            22              138.00           3,036.00
      19     401108      REPLACE CONCRETE PAVEMENT                      M3          780              863.00         673,140.00
                         (RAPID STRENGTH CONCRETE)
      20 (S) 420201      GRIND EXISTING CONCRETE                        M2      432,000                4.25       1,836,000.00
                         PAVEMENT
      21 (F) 510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3          799              902.00         720,698.00
                         (TYPE R)
      22     510800      PAVING NOTCH EXTENSION                         M3           18            6,178.12         111,206.16
      23     511118      CLEAN EXPANSION JOINT                          M           470               65.00          30,550.00
      24 (S) 519117      JOINT SEAL (MR 30 MM)                          M            81              100.00           8,100.00
      25 (S) 519120      JOINT SEAL (MR 15 MM)                          M           510               74.00          37,740.00
      26     721810      SLOPE PAVING (CONCRETE)                        M3           90              550.00          49,500.00
      27     731501      MINOR CONCRETE (CURB)                          M3            1            1,000.00           1,000.00
      28     839481      CONCRETE BARRIER (TYPE 50)                     M            42              500.00          21,000.00
      29 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M       107,000                 .47          50,290.00
      30 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         3,960                1.50           5,940.00
      31 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       22,100                1.05          23,205.00
      32 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        8,160                2.50          20,400.00
      33 (S) 033632      INDUCTIVE LOOP DETECTOR (REPLACEMENT)          LS     LUMP SUM           73,600.00*         73,600.00
      34     999990      MOBILIZATION                                   LS     LUMP SUM          649,000.00*        649,000.00

                                                                                                     A)           5,699,973.16
                                                                                                     B)   10 DAYS X    7900
                                                                                                            ------------------
                                                                                                   A+B)           6,489,973.16
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
   1 |         2,500.00*      2500.00|         7,500.00*      7500.00|         2,500.00*      2500.00
   2 |       300,000.00*    300000.00|       600,000.00*    600000.00|       375,000.00*    375000.00
   3 |         2,000.00*      2000.00|         5,000.00*      5000.00|         2,500.00*      2500.00
   4 |         5,000.00*      5000.00|        65,000.00*     65000.00|        15,000.00*     15000.00
   5 |        20,000.00*     20000.00|        25,000.00*     25000.00|        15,000.00*     15000.00
   6 |       350,584.00*    350584.00|       520,000.00*    520000.00|       270,000.00*    270000.00
   7 |            52.00      33280.00|            45.00      28800.00|            90.00      57600.00
   8 |           300.00      25200.00|           375.00      31500.00|           200.00      16800.00
   9 |           100.00       2200.00|            50.00       1100.00|            50.00       1100.00
  10 |         1,000.00       1000.00|         1,000.00       1000.00|           500.00        500.00
  11 |             4.55      78260.00|             5.00      86000.00|             4.70      80840.00
  12 |           250.00      10500.00|           150.00       6300.00|           100.00       4200.00
  13 |           110.00      33000.00|            42.00      12600.00|           150.00      45000.00
  14 |           261.00      78300.00|           121.00      36300.00|           230.00      69000.00
  15 |           700.00      84700.00|           500.00      60500.00|           250.00      30250.00
  16 |         1,000.00       1000.00|            99.00         99.00|         1,000.00       1000.00
  17 |            80.00     212800.00|            98.00     260680.00|            80.00     212800.00
  18 |           140.00       3080.00|           150.00       3300.00|            75.00       1650.00
  19 |           800.00     624000.00|           995.00     776100.00|         1,200.00     936000.00
  20 |             4.45    1922400.00|             4.35    1879200.00|             4.85    2095200.00
  21 |         1,000.00     799000.00|         1,490.00    1190510.00|         1,500.00    1198500.00
  22 |         4,200.00      75600.00|         8,000.00     144000.00|         7,500.00     135000.00
  23 |            35.00      16450.00|            40.00      18800.00|           100.00      47000.00
  24 |           140.00      11340.00|           150.00      12150.00|           200.00      16200.00
  25 |            91.00      46410.00|           100.00      51000.00|           125.00      63750.00
  26 |           810.00      72900.00|           575.00      51750.00|           600.00      54000.00
  27 |         1,000.00       1000.00|         4,000.00       4000.00|           500.00        500.00
  28 |           414.00      17388.00|           280.00      11760.00|           250.00      10500.00
  29 |              .80      85600.00|              .50      53500.00|              .50      53500.00
  30 |             2.50       9900.00|             1.65       6534.00|             1.50       5940.00
  31 |             1.10      24310.00|             1.25      27625.00|             1.00      22100.00
  32 |             3.00      24480.00|             3.00      24480.00|             2.50      20400.00
  33 |        60,000.00*     60000.00|        80,000.00*     80000.00|        75,000.00*     75000.00
  34 |       550,000.00*    550000.00|       650,000.00*    650000.00|       630,000.00*    630000.00

 TOT            A)      5,584,182.00           A)      6,732,088.00           A)      6,564,330.00
                B)   165 DAYS X   7900         B)   190 DAYS X   7900         B)   240 DAYS X   7900
                   --------------------           --------------------           --------------------
              A+B)      6,887,682.00         A+B)      8,233,088.00         A+B)      8,460,330.00


